NOTICE TO CONTRACTORS

CALL ORDER 200

FEDERAL PROJECT NO. NH-34-7(124)

LOCATION: US-75/US-34, PLATTEVIEW INTERSECTION
COUNTIES: SARPY

The Nebraska Department of Roads will receive sealed bids in Room 104
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on
December 09, 2010. At that time the bids will be opened and read for
GRAD, MSE, CONC PAVE, CULV, SEED, BR, GDRL, FENCE, ELEC

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR

WHO IS QUALIFIED FOR: GRADING CONCRETE PAVEMENT
Length: 2.9 MILES
START DATE 04/04/2011 CALENDAR DAYS 881

Price Range $ 17,000,000 to $ 25,000,000
THIS PROJECT CONTAINS A DBE GOAL OF 4.0 %

Plans and specifications may be seen beginning November 16, 2010 at the Lincoln
Central Office and November 22, 2010 at the District Engineer's Office at OMAHA

Additional letting information may be found at the Nebraska Department of Roads
Web Site at http://www.dor.state.ne.us/letting/.

This project is funded under the Federal-Aid Highway Act, all appropriate Federal
requirements will apply.

INFORMATIONAL PROPOSAL EACH $ 5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS) 426 SHEETS $ 106.50
CROSS SECTIONS (SHEETS X1 THRU X133) 133 SHEETS $ 33.25
STANDARD PLANS 37 SHEETS $ 9.25

SHEET NO.

1 TITLE PAGE

2 INDEX OF SHEETS

2-T1 - 2-T13 TYPICAL CROSS SECTIONS

2-S1 - 2-85 SUMMARY OF QUANTITIES

2-K1 - 2-K14 SUMMARY OF SOILS & GEOTECHNICAL INFORMATION

2-Wl - 2-W9 WETLANDS

2-W10 - 2-W13 WETLANDS--MITIGATION SITE DETAILS

2-W1l4 WETLANDS--CENTERLINE CONTROL PLAN

2-W15 WETLANDS--CONTROL POINT/P.I./CURVE DATA

2-Wlé WETLANDS--GRADING PLAN

2-W17 - 2-W18 WETLANDS--SPOT ELEVATIONS

2-W19 WETLANDS--SHEET PILE SPLIT FLOW PLAN

2-W20 WETLANDS--SEEDING PLAN

2-W21 WETLANDS--PLANTING PLAN

2-W22 WETLANDS--TREE BERM LAYOUT PLAN

2-W23 WETLANDS--PLANTING DETAIL

2-W24 - 2-W28 WETLANDS--CROSS SECTIONS

2-H1 - 2-H12 HORIZONTAL ALIGNMENT & ORIENTATION

2-N1 GENERAL INFORMATION--NOTES & DETAILS

2-N2 GENERAL INFORMATION--EARTHWORK SUMMARY

2-N3 GENERAL INFORMATION--SUPERELEVATION PROFILES

2-N4 GENERAL INFORMATION--DRIVEWAY SUMMARY TABLE/SCOUR-HOLE DETAIL

2-N5 GENERAL INFORMATION--DELINEATOR & CHEVRON SUMMARY TABLE

2-N6 GENERAL INFORMATION--LA PLATTE ROAD DITCH

2-N7 GENERAL INFORMATION--MILLED RUMBLE STRIPS

2-P1 - 2-P18 PHASING PLANS

2-P19 - 2-P34 PHASING PLANS--TRAFFIC CONTROL

2-P35 - 2-P39 PHASING PLANS--TEMPORARY TRAFFIC SIGNALS

2-P40 - 2-P43 PHASING PLANS--TRAFFIC CONTROL DETAILS

2-L1 - 2-L13 GEOMETRICS

2-L14 - 2-L20 JOINTS

2-L21 - 2-L23 GRADES

2-L24 - 2-L39 CONSTRUCTION, DRAINAGE, REMOVAL

2-L40 - 2-L48 EROSION CONTROL

2-L49 - 2-L53 FENCING

2-L54 ROADWAY OBLITERATION PLAN
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PLAN & PROFILE--KEY MAP
PLAN & PROFILE SHEETS
SIGNING PLAN
PAVEMENT MARKING PLAN
PAVEMENT MARKING DETAILS
TEMPORARY PAVEMENT MARKING PLAN
TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING
ROADWAY LIGHTING PLANS
EARTHWORK DATA SHEETS
DRAINAGE STRUCTURE CROSS SECTIONS
SPECIAL PLAN 1 PRESTRESSED CONCRETE GIRDER BRIDGE
STA. 5601+64.57
SPECIAL PLAN 2 WELDED PLATE GIRDER BRIDGE
STA. 5601+64.57
SPECIAL PLAN 1C AREA INLET WITH BAR
SPECIAL PLAN 2C DOUBLE GRATE INLET
STA. 5603+62.22
SPECIAL PLAN 3C 4-STRAND BARBED WIRE FENCE
SPECIAL PLAN 4C 6' X 4' SINGLE SPAN
RC BOX CULVERT
STA. 103+38.00
SPECIAL PLAN 5C 8' X 6' SINGLE SPAN
RC BOX CULVERT
STA. 5018+04.00
SPECIAL PLAN 6C 5' X 4' SINGLE SPAN
RC BOX CULVERT
STA. 1541+51.00 LT
SPECIAL PLAN 7C 8' X 6' SINGLE SPAN
RC BOX CULVERT
STA. 313+408.00
SPECIAL PLAN 8C 8' X 6' SINGLE SPAN
RC BOX CULVERT
STA. 1525+90.00
SPECIAL PLAN 9C GROUND IMPROVEMENT FOR MSE WALL
SPECIAL PLAN 10C MSE WALL
SPECIAL PLAN 11C TEMPORARY GUARDRAIL INSTALLATION
SPECIAL PLAN 12C PAVEMENT APPROACH REPAIR
REF. POST NO. 76+98
SPECIAL PLAN 13C EROSION CHECKS (ALL TYPES)
& FABRIC SILT CHECKS
SPECIAL PLAN 14C TEMPORARY SILT CHECKS
SPECIAL PLAN 15C CONCRETE PROTECTION BARRIER
SPECIAL PLAN 16C WASTE PLACEMENT AREA
SPECIAL PLAN 17C INERTIAL BARRIER SYSTEM
RIGHT-OF-WAY SHEETS
CROSS SECTIONS

STANDARD PLANS

108-R4

109-R2
301-R10
329-R8
403-R2

404-R3
410-R3
411

425-R4
428-R3
443-R7
501-R5
502

710-R4
804

SUPERELEVATION PLAN FOR CONCRETE AND
BITUMINOUS SURFACING

SUPERELEVATION PLAN FOR GRAVEL SURFACING

(3 SHEETS) PAVEMENT DETAILS

(4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT

(2 SHEETS) BENDS AND BREAKS FOR CONCRETE

BOX CULVERTS

CONTROL JOINTS FOR CONCRETE BOX CULVERTS

(2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES
(4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS
FOR CONCRETE PIPE

COLLARS AND ELBOWS FOR CONCRETE PIPES
CONCRETE PLUGS AND FIELD PIPE TAP DETAILS

(2 SHEETS) CURB INLETS AND JUNCTION BOX

(3 SHEETS) EROSION CONTROL

SILT FENCE DETAILS

(2 SHEETS) FENCE DETAILS

PRECAST CONCRETE R.O.W. MARKER

(NU2000)



901-R9 HIGHWAY DELINEATORS

902 HIGHWAY DELINEATORS FOR RAMP AND GORE LOCATIONS

914-R6 PULL BOX DETAIL

920-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
921-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
923 TRAFFIC CONTROL--ROAD CLOSURE

Quantities shown herein are FOR INFORMATION ONLY and
should not be used for bidding purposes. The Department
reserves the right to change these quantities without notice.

GROUP 1 GRADING

MOBILIZATION LUMP LUMP

GENERAL CLEARING AND GRUBBING LUMP LUMP

EXCAVATION 1,614,239 CY

WATER 4,555 MGAL

RIGHT-OF-WAY MARKERS 112 EACH

RE-ESTABLISH PROPERTY CORNER 12 EACH

RIPRAP FILTER FABRIC 371 SY

ABANDON WELLS 5 EACH

REMOVE PAVEMENT 35,223 SY

REMOVE ASPHALT SURFACE 21,743 SY

REMOVE INLET 1 EACH

REMOVE CONCRETE DITCH LINER 259 SY

REMOVE BUILDING 1 EACH
AT STA. 1526+02 LT.

REMOVE BUILDING 1 EACH
AT STA. 1526+45 LT.

REMOVE BUILDING 1 EACH
AT STA. 1526+56 LT.

REMOVE BUILDING 1 EACH
AT STA. 1526+60 LT.

REMOVE BUILDING 1 EACH
AT STA. 1526+81 - 206' LT.

REMOVE BUILDING 1 EACH
AT STA. 1526+81 - 250' LT.

REMOVE BUILDING 1 EACH
AT STA. 1527+56 LT.

REMOVE BUILDING 1 EACH
AT STA. 1527+73 LT.

REMOVE BUILDING 1 EACH
AT STA. 1527+86 LT.

REMOVE BUILDING 1 EACH
AT STA. 1531+50 LT.

REMOVE BUILDING 1 EACH
AT STA. 1531+80 LT.

REMOVE BUILDING 1 EACH
AT STA. 1532+75 LT.

REMOVE BUILDING 1 EACH
AT STA. 1534401 LT.

REMOVE BUILDING 1 EACH
AT STA. 1535+18 LT.

REMOVE BUILDING 1 EACH
AT STA. 5587+34 RT.

REMOVE BUILDING 1 EACH
AT STA. 5587+40 LT.

REMOVE BUILDING 1 EACH
AT STA. 5587+51 RT.

REMOVE BUILDING 1 EACH
AT STA. 5587+65 LT.

REMOVE BUILDING 1 EACH
AT STA. 5587+95 RT.

REMOVE BUILDING 1 EACH
AT STA. 5588+25 LT.

REMOVE BUILDING 1 EACH

AT STA. 5588+30 RT.



REMOVE BUILDING
AT STA. 5588+47 RT.
REMOVE BUILDING
AT STA. 5588+85 LT.
REMOVE BUILDING
AT STA. 5589+29 RT.
CLEAR TRACT
AT STA. 1523+61 TO STA. 1536+90 LT.
CLEAR TRACT
AT STA. 1531+36 TO STA. 1532+14 LT.
CLEAR TRACT
AT STA. 1532+14 TO STA. 1536+90 LT.
CLEAR TRACT
AT STA. 1532+17 TO STA. 1534+38 RT.
CLEAR TRACT
AT STA. 5586+75 TO STA. 5589+75 LT. &
REMOVE AND RESET HISTORICAL MARKER
24" DRIVE PIPE 2,3,4,5,6,7 OR 8
36" DRIVE PIPE 2,3,4,5,6,7 OR 8
36" DRIVE PIPE 2
ROCK CROSS VANE STRUCTURE
BANK STABILIZATION
INTERLOCKING CONCRETE PAVER BLOCK
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL
47B-3000 CONC FOR INLET & JUNCTION BOXES
RE-STEEL FOR INLET & JCT BOX
15" FLARED-END SECTION
18" FLARED-END SECTION
24" FLARED-END SECTION
36" FLARED-END SECTION
18" METAL FLARED-END SECTION
CULVERT SANDFILL
WICK DRAIN
ROCK RIPRAP, TYPE B
ROCK RIPRAP, TYPE C
STEEL SHEET PILING
REMOVE SIGN
REMOVE SIGN, POST, AND FOOTING
GRANULAR FILL
SAND BLANKET
COVER CROP SEEDING
TEMPORARY SEEDING
EROSION CONTROL, CLASS 1C
EROSION CONTROL, CLASS 1D
EROSION CONTROL, CLASS 1E
EROSION CONTROL, CLASS 2A
EROSION CONTROL, CLASS 2B
EROSION CONTROL, CLASS 2C
EROSION CHECKS, TYPE 1D
EROSION CHECKS, TYPE 1E
EROSION CHECKS, TYPE 2A
EROSION CHECKS, TYPE 2B
EROSION CHECKS, TYPE 2C
EROSION CHECKS, TYPE WATTLE
EROSION CHECKS, TYPE LOW PROFILE
FABRIC SILT FENCE-LOW POROSITY
18" CULV PIPE 5

18" CULV PIPE 2,5

18" CULV PIPE 2,7,8

15" CULV PIPE 2,5,7,8

18" CULV PIPE 2,5,7,8

24" CULV PIPE 2,5,7,8

18" STORM SEWER PIPE 1,7,8

18" STORM SEWER PIPE 3,4,5 OR 6

331
116
60

812
9,486
25

526

w N NN

5
227,869
87

441
228

2

14
14,649
13,358
148

1
33,448
67,859
6,764
6,491
7,586
2,578
438
256
308
630
138
8,988
654
18,460
232

78

71

56

88

41

96

59

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
LF
LF
LF
EACH
LF
SF
CY
CY
LB
EACH
EACH
EACH
EACH
EACH
CY
LF
TON
TON
SF
EACH
EACH
CY
CY
ACRE
ACRE
SY
SY
SY
SY
SY
SY
BALE
BALE
BALE
BALE
BALE
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF



GROUP 1A MSE WALL

MOBILIZATION

CONCRETE FACE PANELS

CONCRETE LEVELING PADS

COPING

24" CORRUGATED METAL PIPE

24" METAL FLARED-END SECTION

SELECT GRANULAR BACKFILL FOR MSE WALL
INTERMEDIATE FOUNDATION IMPROVEMENTS
INTERM FOUND IMPROVEMENTS VERIFY TESTING
24" STORM SEWER PIPE 3,4 OR 5

GROUP 1B MSE WALL

MOBILIZATION

CONCRETE FACE PANELS

CONCRETE LEVELING PADS

COPING

24" CORRUGATED METAL PIPE

24" METAL FLARED-END SECTION

SELECT GRANULAR BACKFILL FOR MSE WALL
INTERMEDIATE FOUNDATION IMPROVEMENTS
INTERM FOUND IMPROVEMENTS VERIFY TESTING
24" STORM SEWER PIPE 3,4 OR 5

GROUP 3 CONCRETE PAVEMENT

MOBILIZATION
DELINEATOR, TYPE I
INSTALL CHEVRONS
CRUSHED ROCK EMBEDMENT
CRUSHED ROCK SURFACE COURSE
CONC 47B-3000 SIDEWALKS
CONC 47B-3000 MEDIAN SURFACING
CONC PVMT REPAIR TYPE A FULL DEPTH
CONC PVMT REPAIR TYPE B FULL DEPTH
CONC PVMT REPAIR TYPE C FULL DEPTH
CONC PVMT REPAIR TYPE A PARTIAL DEPTH
9" CONC PVMT, 47B-3500
9" DOWELED CONC PVMT, 47B-3500
10" CONC PVMT, 47B-3500
10" DOWELED CONC PVMT, 47B-3500
TEMPORARY SURFACING

o"
CONC PVMT, PR-3500

JOINT REPAIR
CONC SMOOTHNESS TESTING
BRIDGE APPROACH REPAIR
TYPE A SIGN
TYPE B SIGN
STRUC STEEL FOR SIGN SUPPORTS
24" SIGN SUPPORT FOOTING
ARROW POLYUREA PVMT MRKING, GROOVED
ONLY POLYUREA PVMT MRKING, GROOVED
5" WHT WET RFLC POLY PVMT MRKING, GVD
12" WHT WET RFLC POLY PVMT MRKING, GVD
12" YEL WET RFLC POLY PVMT MRKING, GVD
5" YEL WET RFLC POLY PVMT MRKING, GVD
HYDRATED LIME FOR ASPHALT MIXTURES
FOUNDATION COURSE REPLACEMENT
FOUNDATION COURSE

4"
GRANULAR SUBDRAIN
STABILIZED SUBGRADE

TYPE FLY ASH

LUMP
13,720
685
700
1,782

10,500
LUMP
LUMP

340

LUMP
14,820
711
728
1,743

12,700
LUMP
LUMP
353

LUMP
88

1,805
196
268

1,604

171
471

6,231
6,398
697
60,026
8,269

128

LUMP
20
142
152
1,387
8
8
3
44,500
2,750
1,200
33,750
93
57
109,626

100
109,626

LUMP
SF
LF
LF
LF
EACH
CY
LUMP
LUMP
LF

LUMP
SF
LF
LF
LF
EACH
CY
LUMP
LUMP
LF

LUMP
EACH
EACH
SY
TON
SY
SY
CY
CY
CY
CcY
SY
SY
SY
SY
SY

Cy

LUMP
CY
SF
SF
LB
EACH
EACH
EACH
LF
LF
LF
LF
TON
CY
SY

EACH
SY



ASPH CONCRETE FOR PATCHING, TYPE
SP4(0.5)
ASPH CONC, TYPE SPS
ASPH CONC, TYPE SP4(0.5)
ASPH CONC, TYPE SP5(0.5)
SURFACING 6"
SURFACING 10"
PERF GRADED BINDER (70-28)
PERF GRADED BINDER (64-28)
PERF GRADED BINDER (52-34)
CONSTRUCTING ASPH CONC CUR
TACK COAT
WATER
EARTH SHOULDER CONSTRUCTION
SUBGRADE PREPARATION
COLD MILLING, CLASS 3
COLD MILLING, CLASS 3
TYPE A
MILLING CONC FOR INLAYS
RUMBLE STRIPS, ASPHALT
RUMBLE STRIPS, CONCRETE
FLY ASH
ASPH PVMT SMOOTHNESS TESTING I/D

B

GROUP 4 CULVERTS

MOBILIZATION
REMOVE INLET
CAST IRON COVER & FRAME
CAST IRON GRATE & FRAME
REMOVE FLARED- END SECTION
REMOVE HEADWALLS FROM CULV
REMOVE STRUCTURE
AT STA. 1525+95
REMOVE STRUCTURE
AT STA. 1541+53
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL
EXCAVATION FOR BOX CULVERTS
47B-3000 CONC FOR BOX CULV
47B-3000 CONC FOR INLET & JUNCTION BOXES
RE-STEEL FOR BOX CULVERT
RE-STEEL FOR INLET & JCT BOX
24" FLARED-END SECTION
18" METAL FLARED-END SECTION
24" METAL FLARED-END SECTION
54" METAL FLARED-END SECTION
24" RND EQUIV CONCRETE FES
36" RND EQUIV CONCRETE FES
AREA INLET SEDIMENT FILTER
CURB INLET SEDIMENT FILTER
24" RD EQUIV CULV PIPE 2
36" RD EQUIV CULV PIPE 2
24" CULV PIPE 5
54" CULV PIPE 5
30" CULV PIPE 3
48" CULV PIPE 3,
60" CULV PIPE 3
24" CULV PIPE 2
24" CULV PIPE 2,3,5,7,8
18" STORM SEWER PIPE 1,7,8
18" STORM SEWER PIPE 3,4,5 OR 6
18" RND EQ STORM SEWER PIPE 1

;8
7

200

840
2,070
7,060

11,683
28,493
353
113

42

399
11,036

475

489
7,966

16,415
2,170

140

144

3,618
LUMP

LUMP

250
1,548

2,187
7,957
906

12
96,637
860

O N oY

45
90
360
562
308
399
202
52
66
81
142
94

TON

TON
TON
TON
SY
SY
TON
TON
TON
LF
GAL
MGAL
STA
SY
SY
SY

EACH
STA
STA
TON
LUMP

LUMP
EACH
LB

LB

EACH
EACH
EACH

EACH

CY
CY
CY
CY
LB
LB
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF



GROUP 5 SEEDING

MOBILIZATION

SEEDING, TYPE A

SEEDING, TYPE B

SEEDING, TYPE C

SEEDING, TYPE WETLAND-HIGH
SEEDING, TYPE WETLAND-LOW
MULCH

HYDROMULCH

WETLAND TREE

GROUP 6 BRIDGE AT STA. 5601+64.57

MOBILIZATION

CONC FOR PVMT APPROACHES CLASS 47BD-4000

EPOXY COATED RE-STEEL FOR PVMT APPROACH

ABUTMENT NO.1 EXCAVATION

ABUTMENT NO.2 EXCAVATION

PIER NO.1 EXCAVATION

PRECOMPRESSED POLY FOAM JOINT, TYPE B

FIXED BEARING

47B-3000 CONC FOR BRIDGE

47BD-4000 CONC FOR BRIDGE

PRECAST/PRESTRESSED CONC SUPERSTR
5601+64.57

STRUC STEEL FOR SUBSTRUCTURE

CONCRETE SLOPE PROTECTION

EPOXY COATED RE-STEEL

SUBSURFACE DRAINAGE MATTING

HP 12"X53# STEEL PILING

TEST PILE

7' PEDESTRIAN RAIL (CHAIN LINK TYPE)

GRANULAR BACKFILL

GROUP 6A BRIDGE AT STA. 5601+64.57

MOBILIZATION
CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH
ABUTMENT NO.1 EXCAVATION
ABUTMENT NO.2 EXCAVATION
PIER NO.1 EXCAVATION
PRECOMPRESSED POLY FOAM JOINT, TYPE B
FIXED BEARING
47B-3000 CONC FOR BRIDGE
47BD-4000 CONC FOR BRIDGE
STEEL SUPERSTRUCTURE
5601+64.57
STRUC STEEL FOR SUBSTRUCTURE
CONCRETE SLOPE PROTECTION
EPOXY COATED RE-STEEL
SUBSURFACE DRAINAGE MATTING
HP 12"X53# STEEL PILING
TEST PILE
7' PEDESTRIAN RAIL (CHAIN LINK TYPE)
GRANULAR BACKFILL

GROUP 7 GUARDRAIL

MOBILIZATION

W-BEAM GUARDRAIL

BRIDGE APPROACH SECTIONS
GUARDRAIL END TREATMENT, TYPE I

LUMP

100

LUMP
419
72,065
LUMP
LUMP
LUMP
191
18
629
909
LUMP

11,405
67
311,640
214
8,005

3

422
1,275

LUMP
419
72,065
LUMP
LUMP
LUMP
191
9
545
813
LUMP

4,775
66
265,975
156
7,200

3

422
1,005

LUMP
250

LUMP
ACRE
ACRE
ACRE
ACRE
ACRE
TON

TON

EACH

LUMP
CY
LB
LUMP
LUMP
LUMP
LF
EACH
CY
CY
LUMP

LB
SY
LB
SY
LF
EACH
LF
CY

LUMP
CY
LB
LUMP
LUMP
LUMP
LF
EACH
CY
CY
LUMP

LB
SY
LB
SY
LF
EACH
LF
CY

LUMP
LF

EACH
EACH



GROUP 7B FENCE

MOBILIZATION

END POSTS

PULL POSTS

CORNER POSTS

5' CHAIN-LINK FENCE

PRIV FENCE TERM-5' CH-LNK FENCE
CHNNL CRSS,TYPE A, 5' CH-LNK FENCE
END POST FOR 5' CH-LINK FENCE
CORNER POST FOR 5' CH-LNK FENCE
PULL POST FOR 5' CH-LNK FENCE
DRAIN STRUC TERM FOR 5' C-LNK FENCE
BARBED WIRE FENCE

GROUP 8B ELECTRICAL

TEMPORARY TRAFFIC SIGNAL
AT PFLUG ROAD & US-75
TEMPORARY TRAFFIC SIGNAL
AT HAUL ROAD & US-75
TEMPORARY TRAFFIC SIGNAL
AT NORMANDY BOULEVARD
TEMPORARY TRAFFIC SIGNAL
AT US-34 & US-75
MOBILIZATION
PULL BOX, TYPE PB-5
ST LIGHT UNIT, SL-BT-40-15-0.20
ST LIGHT UNIT SL-BT-40-12-0.20
LIGHTING CONTROL CENTER, R-3
1 1/2"™ CONDUIT IN TRENCH
1 1/2"™ CONDUIT UNDER ROADWAY
STREET LIGHT CABLE, NO. 6 BARE
STREET LIGHT CABLE, NO. 6 USE
DIRECT BURIAL CABLE, NO. 8 USE
REMOVE TRAFFIC SIGNAL
AT PFLUG ROAD & US-75
REMOVE TRAFFIC SIGNAL
AT NORMANDY BOULEVARD & US-75
TEMP LIGHTING SYSTEM, TYPE

& US-75

IT AT STA. 1465+00

TEMP LIGHTING SYSTEM, TYPE
IT AT STA. 1580+00

OPER & MAINT OF TEMP LIGHT SYSTEM,
IT AT STA. 1465+00

OPER & MAINT OF TEMP LIGHT SYSTEM,
IT AT STA. 1580+00

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II
BARRICADE, TYPE III
TEMPORARY SIGN DAY
SIGN DAY

CONTRACTOR FURNISHED SIGN DAY
TEMP PAVEMENT MARKING REMOVAL
TEMP PVMT MARKING, TYPE PAINT
TUBULAR POST

CHANNELIZING BLOCK

FLASHING ARROW PANEL

FLAGGING

CONCRETE PROTECTION BARRIER
INSTALL CONC PROTECT BARRIER
INERTIAL BARRIER SYSTEM
TRAFFIC CONTROL MANAGEMENT
TRAINING

MOBILIZATION

LUMP

N

9,382

14
20
17

2,026

LUMP
12
20
22

3,986
1,138
5,124
10,248
2,794

TYPE 665

TYPE 665

138,400
23,793
840
76,143
9,998
107,367
107,367
330
600
1,606
100
4,312
1,130
3
655
6,000
LUMP

LUMP
EACH
EACH
EACH
LF

EACH
EACH
EACH
EACH
EACH
EACH
LF

EACH

EACH

EACH

EACH

LUMP
EACH
EACH
EACH
EACH
LF
LF
LF
LF
LF
EACH

EACH

EACH

EACH

DAY

DAY

BDAY
BDAY
EACH
EACH
EACH
LF
LF
EACH
EACH
DAY
DAY
LF
LF
EACH
DAY
HOUR
LUMP



RENTAL OF LOADER, FULLY OPERATED
RENTAL OF MOTOR GRADER, FULLY OPERATED
RENTAL OF DUMP TRUCK, FULLY OPERATED
RENTAL OF SKID LOADER, FULLY OPERATED
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.
CONTOUR CULTIVATION OF BACKSLOPES
TEMPORARY SILT CHECK

TEMPORARY SILT FENCE

TEMPORARY EARTH CHECK

TEMPORARY MULCH

215
10
215
215
205
5,000
1,000
2,000
1,000
10

HOUR
HOUR
HOUR
HOUR
HOUR
LF
LF
LF
LF
TON



